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INSPECTION OF CONSTRUCTION (JUL 2002)

The clause entitled ‘‘Inspection of Con-
struction” in FAR 52.246-12 is supplemented
as follows:

(a) Inspection of materials and articles fur-
nished under this contract will be made at
the site by the resident engineer, unless oth-
erwise provided for in the specifications.

(b) Final inspection will not be made until
the contract work is ready for beneficial use
or occupancy. The contractor shall notify
the contracting officer, through the resident
engineer, fifteen (15) days prior to the date
on which the work will be ready for final in-
spection.

(End of clause)
852.236-75 [Reserved]

852.236-76 Correspondence.

As prescribed in 836.570, insert the
following clause:

CORRESPONDENCE (APR 1984)

All correspondence relative to this con-
tract shall bear the Specification Number,
Project Number, Department of Veterans Af-
fairs Contract Number, title of project and
name of facility.

(End of clause)

852.236-77 Reference to “standards”.

As prescribed in 836.571, insert the
following clause:

REFERENCE TO ‘‘STANDARDS’’ (JUL 2002)

Any materials, equipment, or workman-
ship specified by references to number, sym-
bol, or title of any specific Federal, Industry
or Government Agency Standard Specifica-
tion shall comply with all applicable provi-
sions of such standard specifications, except
as limited to type, class or grade, or modi-
fied in contract specifications. Reference to
‘“‘Standards’ referred to in the contract spec-
ifications, except as modified, shall have full
force and effect as though printed in detail
in the specifications.

(End of clause)

852.236-78 Government supervision.

As prescribed in 836.572, insert the
following clause:

GOVERNMENT SUPERVISION (APR 1984)

(a) The work will be under the direction of
the Department of Veterans Affairs con-
tracting officer, who may designate another
VA employee to act as resident engineer at
the construction site.

852.236-80

(b) Except as provided below, the resident
engineer’s directions will not conflict with
or change contract requirements.

(c) Within the limits of any specific au-
thority delegated by the contracting officer,
the resident engineer may, by written direc-
tion, make changes in the work. The con-
tractor shall be advised of the extent of such
authority prior to execution of any work
under the contract.

(End of clause)

852.236-79 Daily report of workers
and material.

As prescribed in 836.573, insert the
following clause:

DAILY REPORT OF WORKERS AND MATERIAL
(APR 1984)

The contractor shall furnish to the resi-
dent engineer each day a consolidated report
for the preceding work day in which is shown
the number of laborers, mechanics, foremen/
forewomen and pieces of heavy equipment
used or employed by the contractor and sub-
contractors. The report shall bear the name
of the firm, the branch of work that they
perform, such as concrete, plastering, ma-
sonry, plumbing, sheet metal work, etc. The
report shall give a breakdown of employees
by crafts, location where employed, and
work performed. The report shall also list
materials delivered to the site on the date
covered by the report.

(End of clause)

852.236-80 Subcontracts and work co-
ordination.

As prescribed in 836.574, insert the
following clause:

SUBCONTRACTS AND WORK COORDINATION
(APR 1984)

(a) Nothing contained in this contract
shall be construed as creating any contrac-
tual relationship between any subcontractor
and the Government. Divisions or sections of
specifications are not intended to control the
contractor in dividing work among sub-
contractors, or to limit work performed by
any trade.

(b) The contractor shall be responsible to
the Government for acts and omissions of
his/her own employees, and of the sub-
contractors and their employees. The con-
tractor shall also be responsible for coordi-
nation of the work of the trades, subcontrac-
tors, and material suppliers.

(c) The Government or its representatives
will not undertake to settle any differences
between the contractor and subcontractors
or between subcontractors.
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852.236-81

(d) The Government reserves the right to
refuse to permit employment on the work or
require dismissal from the work of any sub-
contractor who, by reason of previous unsat-
isfactory work on Department of Veterans
Affairs projects or for any other reason, is
considered by the contracting officer to be
incompetent or otherwise objectionable.

(End of clause)

Alterate I (JUL 2002). For new con-
struction work with complex mechan-
ical-electrical work, the following
paragraph relating to work coordina-
tion may be substituted for paragraph
(b) of the basic clause:

(b) The contractor shall be responsible to
the Government for acts and omissions of
his/her own employees, and subcontractors
and their employees. The contractor shall
also be responsible for coordination of the
work of the trades, subcontractors, and ma-
terial suppliers. The contractor shall, in ad-
vance of the work, prepare coordination
drawings showing the location of openings
through slabs, the pipe sleeves and hanger
inserts, as well as the location and elevation
of utility lines, including, but not limited to,
conveyor systems, pneumatic tubes, ducts,
and conduits and pipes 2 inches and larger in
diameter. These drawings, including plans,
elevations, and sections as appropriate, shall
clearly show the manner in which the utili-
ties fit into the available space and relate to
each other and to existing building elements.
Drawings shall be of appropriate scale to sat-
isfy the previously stated purposes, but not
smaller than 3s-inch scale. Drawings may be
composite (with distinctive colors for the
various trades) or may be separate but fully
coordinated drawings (such as sepias or pho-
tographic paper reproducibles) of the same
scale. Separate drawings shall depict iden-
tical building areas or sections and shall be
capable of being overlaid in any combina-
tion. The submitted drawings for a given
area of the project shall show the work of all
trades that will be involved in that par-
ticular area. Six complete composite draw-
ings or six complete sets of separate repro-
ducible drawings shall be received by the
Government not less than 20 days prior to
the scheduled start of the work in the area
illustrated by the drawings, for the purpose
of showing the contractor’s planned methods
of installation. The objectives of such draw-
ings are to promote carefully planned work
sequence and proper trade coordination, in
order to assure the expeditious solutions of
problems and the installation of lines and
equipment as contemplated by the contract
documents while avoiding or minimizing ad-
ditional costs to the contractor and to the
Government. In the event the contractor, in

48 CFR Ch. 8 (10-1-14 Edition)

coordinating the various installations and in
planning the method of installation, finds a
conflict in location or elevation of any of the
utilities with themselves, with structural
items or with other construction items, he/
she shall bring this conflict to the attention
of the contracting officer immediately. In
doing so, the contractor shall explain the
proposed method of solving the problem or
shall request instructions as to how to pro-
ceed if adjustments beyond those of usual
trades coordination are necessary. Utilities
installation work will not proceed in any
area prior to the submission and completion
of the Government review of the coordinated
drawings for that area, nor in any area in
which conflicts are disclosed by the coordi-
nation drawings, until the conflicts have
been corrected to the satisfaction of the con-
tracting officer. It is the responsibility of
the contractor to submit the required draw-
ings in a timely manner consistent with the
requirements to complete the work covered
by this contract within the prescribed con-
tract time.

852.236-81 [Reserved]

852.236-82 Payments under fixed-price
construction contracts (without
NAS).

As prescribed in 832.111, insert the
following clause in contracts that do
not contain a section entitled ‘‘Net-
work Analysis System (NAS).”

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS (APR 1984)

The clause entitled ‘‘Payments Under
Fixed-Price Construction Contracts” in FAR
52.232-5 is implemented as follows:

(a) Retainage:

(1) The contracting officer may
funds:

(i) Where performance under the contract
has been determined to be deficient or the
contractor has performed in an unsatisfac-
tory manner in the past; or

(ii) As the contract nears completion, to
ensure that deficiencies will be corrected and
that completion is timely.

(2) Examples of deficient performance jus-
tifying a retention of funds include, but are
not restricted to, the following:

(i) Unsatisfactory progress as determined
by the contracting officer;

(ii) Failure to meet schedule in Schedule of
Work Progress;

(iii) Failure to present submittals in a
timely manner; or

(iv) Failure to comply in good faith with
approved subcontracting plans, certifi-
cations, or contract requirements.

(3) Any level of retention shall not exceed
10 percent either where there is determined
to be unsatisfactory performance, or when

retain
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